

AGREEMENT FOR SUPPLY OF ELECTRICITY AT LOW TENSION

An Agreement made this the 21/09/23 of 2023 between M/s. Tarek Frank's Limited and his successor and assigns (hereinafter referred to as the consumer) of the one part and the Meghalaya Power Distribution Corporation Limited an electricity distribution licensee under the EA, 2003 and its successors and assigns (hereinafter referred to as the Distributor/AU/DA/MePDCL) of the other part.

Note: the term 'consumer' includes an individual person (Whether male or female), a body of persons, a company, society, firm, association or organization.

Whereas, the consumer has applied to the distribution utility for supply of electricity to the premises and the distribution utility has agreed to give the supply under the terms and conditions hereafter appearing.

Now therefore, the agreement witness -

- (1) That the supply shall be given to the premises located at Umberly with the Consumer as owner/occupier of
- (2) That the supply shall be for the purpose of Commercial light the load thereof shall not exceed 25 KW Watts.
- (3) That the provision of the EA, 2003 and the regulations, code and orders including tariff orders, as may be made from time to time by the MS&RC shall apply and bind the consumers and the distribution utility alike.
- (4) That the consumer shall regularly and timely pay to MePDCL all charges may be due for the supply of electricity.
- (4-a) That the consumer shall pay the Transformer Maintenance charge as stipulated by the license and thereby maintenance and replacement of the transformer in account of failure shall be the responsibility of the licensee.
- (5) That the agreement shall be a period of two years and may be renewed for a further period. Provided that supply shall not be terminated by mere efflux of time if the consumer is willing that the agreement is renewed.
- (6) That the agreement shall be terminated if the consumer on its part desires it so and gives to the MePDCL a prior notice of not less than one month or on the part of the MePDCL, if the consumer has violated any of the terms and conditions of the agreement.

Provided that on the part of the MePDCL notice shall be given to the consumer stating the reasons for the proposed termination and giving him opportunity to state his case and his statement, if any duly considered before the agreement is terminated and the supply of Electricity cut off.

17) The terms and conditions of this agreement shall be effective from the date of supply of vehicle commenced.

IN WITNESS WHEREOF the parties hereto have set their hands and seals the date, month, and year first above written.



(For and on behalf of and by
Authentication (he) consumer

For and on behalf of MRPDCI

Witness -

1. Signature - _____

Name - _____

Address - _____

2. Signature - _____

Name - _____

Address - _____

PROJECT REPORT

PROJECT REPORT

1. Title of the project: WATER TREATMENT

2. Name of the student: WATER TREATMENT

3. Date of completion: 12/12/2023

4. Theoretical part: Water Treatment

Theoretical part	Percentage of work done	Phase - 1		Phase - 2		Phase - 3		Total mark of all 3 phases
		No. of points	Total mark	No. of points	Total mark	No. of points	Total mark	
1. Equipment (a) Filter (b) Sedimentation (c) Chlorination (d) Disinfection (e) Storage	60%	15	15	15	15	15	15	75
2. Treatment (a) Filtration (b) Sedimentation (c) Chlorination (d) Disinfection (e) Storage	60%	15	15	15	15	15	15	75
3. Final report (100%) (a) Report (b) Model	100%	10	10	10	10	10	10	40
4. Overall project (a) Water Treatment (b) Disinfection (c) Filtration (d) Sedimentation (e) Storage	100%	10	10	10	10	10	10	40
5. Model (a) Model (b) Model								
Total		60	60	60	60	60	60	240
Percentage of work done								24.80%

By: Dr. K. S. Reddy

One loop in system
11kv/11kv

OK

12 | 2 | 0 | 9 | 2 | 3 |

Type of work	No. of days to be completed by the contractor	No. of days to be completed by the contractor (including the contractor's own time)
Work on the system to be completed by the contractor	2000 2000 2000 2500 2500 2500	
Work on the system to be completed by the contractor (including the contractor's own time)	plus plus plus	

[Signature]
Contractor
Post No. 224

[Signature]
Electrical Engineer
Post No. 220

[Signature]
2022

1927

भारत निर्वाचन आयोग
ELECTION COMMISSION OF INDIA



XJL0003438



NAME: TREVOR FRANCIS
LYNGVA

MOTHER'S
NAME: D.M. LYNGVA

SEX: MALE
DATE OF BIRTH: 21/11/1958
ADDRESS: S. PANDIAR LANE A
CEREDIC LANE, SHILLONG, EAST KHASI
HILLS, PINCODE





Sub Registrar
Nongpan

02AA 265528

GIFT DEED

THIS DEED OF GIFT is made this 12th day of September, 2015 between Smt. Davina Mary Lyngma Son of (S.) F.O. Franklin resident of Mission Compound, Mawkhar, Shillong, East Khasi Hills District hereinafter called the DONOR which means and include his heirs, assigns, successors and legal representative of the ONE PART.

AND

Smt. Tigvor Francis Lyngma (S.) F.O. Mawin resident of Mission Compound, Mawkhar, Shillong, East Khasi Hills District hereinafter called the DONEE which mean and include his heirs, assigns, successors and legal representative of the OTHER PART which expression shall mean and include his heirs, assigns, successors and representatives.

THIS DEED OF GIFT witnesses that in consideration and out of love and affection which the DONOR had and still has for the DONEE (her son) freely and voluntarily grant, convey and transfer give and assure unto the use of the DONEE freely and voluntarily the said land which is situated at Umbr, Raid Mawbuh, Mylliem Syismahip, Ri Bhei District, Meghalaya which mentioned and described in the schedule given below to have and to hold the same absolutely and unconditionally forever and the DONEE accepts the gifted land

Executed in the true sense,

[Signature]
Sub Registrar
Nongpan

[Handwritten notes]
12/09/15
100000


भारतीय गैर न्यायिक

दस
रुपये

TEN
RUPEES

रु. 10

Rs. 10



INDIA

INDIA NON JUDICIAL

MEEHIALAYA

02AA 26529

THE GIFTED LAND situated at Under, Road Mawbuh, Myhem Syemshp, Ri Bhoi District, Meghalaya is bounded by the following boundaries

- North - 200 ft lakhpai ka pika I Kong E M Walong
- East - 171 ft lakhpai ka pika I Kong D Lyngmai bad u N Walong
- South 150 ft lakhpai ka pika Sema (Do-Sala Convent)
- West - 148 ft ka khop ka pika I Kong J Lyngpoh and Bah M. Kurbah

The Total Area of the land is about 28,000 Sqft more or less

In witness whereof both the DONOR and the DONEE put and subscribed their respective hands hereunto and hereunto on this GIFT DEED on this day, month and year at Nongpoh, Ri Bhoi District before the Sub Registrar and the witnesses

WITNESSES:-

1. Silda Dhar
DPC Officer, Nongpoh

D. Lyngmai
(Smt. Davina Mary Lyngmai)
DONOR

2. *Wahidul Hossain*

Witnessed by the Sub-Registrar,
[Signature]
Nongpoh,
27/11/2018

[Signature]
(Shri. Trevor Francis Lyngmai)
DONEE

MEGHALAYA POWER DISTRIBUTION CORPORATION LIMITED
OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER
UNIAM DISTRIBUTION SUB-DIVISION
M.P.D.C. UNIAM
C/O. JAMSHILAM, JAMSHILAM

No. M.P.D.C. LDSD/3-29/2023-24/ 507

Dt. 27th November 2023

To,
The Executive Engineer,
Uniam Distribution Division,
M.P.D.C. Uniam

ACC
d-24
28/11/23

Subject: Approval and Technical sanction of Estimate under Deposit Works

Ref: No. Nil Dated 27/09/2023

Sr,

With reference to the above, I am submitting herewith the estimate for Construction of 11KV Line, Construction of 110.4, 63KV A S/S, Construction of Sub-Station Ferris, LT Metering etc as the part of S/S Ferris Lyngwa at Uniam, under Deposit Works amounting to Rs 12,51,814.00P (Rupees Twelve Lakhs Sixty Fifty Three Thousand Eight Hundred Forty Four paise), for recording technical sanction and approval from your end.

Enclosed: as Stated

This is for your information and kind necessary action

Yours Faithfully


Assistant Executive Engineer
Uniam Distribution Sub-Division
M.P.D.C. Uniam

1703 28/11/23

MEGHALAYA POWER DISTRIBUTION CORPORATION LIMITED

OFFICE OF THE EXECUTIVE ENGINEER UMIAM DISTRIBUTION DIVISION, UMIAM

No. MFDCL/REG/ADVT/18/2023-24 746

Dated, Umiam, the 12th January 2024

43

J. O. (Engrg)
11/1/24

To:

The Assistant Executive Engineer,
Umiam Distribution Sub Division,
MFDCL, Umiam

Sub:

Technical sanction of for Providing Power Supply to Trevor Francis Lyngma, Proprietor, Reliance Barrow at Umble with Construction of 11 KV line, 11/0.4 KV, 23 MVA Sub station including Civil works for construction of Sub station, fencing, Oil Rain Shade and LT Metering, amounting to Rs 11,28,244.00 (Rupees Eleven Lakhs Twenty Eight Thousand and Two Forty Four) Only, is hereby accorded.

Ref:

Administrative Approval No. MFDCL/SA/PROJ/T-18/20/2023-24/28. Dt. 05.01.2024

With reference to the above, and in accordance with approved amended DDF with letter No. MFDCL/REG/ADVT/18/2023-24/746 Dt. 27th October 2023, as per 110A) Technical sanction of the Estimate for Providing Power Supply to Trevor Francis Lyngma, Proprietor, Reliance Barrow at Umble with Construction of 11 KV line, 11/0.4 KV, 23 MVA Sub station including Civil works for construction of Sub station, fencing, Oil Rain Shade and LT Metering, amounting to Rs 11,28,244.00 (Rupees Eleven Lakhs Twenty Eight Thousand and Two Forty Four) Only, is hereby accorded.

The expenditure is booked under Head of Account, Deposit Works and entered in the Technical Register 2023-24 of the Division.

This is for your information and necessary from your end.

Yours Approved estimate


Executive Engineer

No. MFDCL/REG/ADVT/18/2023-24 746 (B)

Dated, Umiam, the 12th January 2024

Copy to

- 1. The Superintending Engineer, Umiam Distribution Circle, MFDCL, Umiam for issue of land information.


Executive Engineer, Umiam



MPT 141

MEGHALAYA POWER DISTRIBUTION CORPORATION LIMITED
OFFICE OF THE SUPERVISING ENGINEER, RI-BHEE DISTRICT
UNION

Acc
10/11/23

Dear Sirs for the file of 2023/24

Sl. No. 1028003/2023/24
Date of issue 10/11/2023
No. 1028003/2023/24

No. MPTCL/RI-BHEE/DIST/RI-BHEE/2023/24 26 Dated Union the 5th Jan, 2024

To,
✓ Jt. Executive Engineer,
Union (Dist) Division
MPTCL, Union

Sub: Administrative Approval for estimate under Deposit works.

Ref: No. MPTCL/RI-BHEE/DIST/RI-BHEE/2023/24/879 Dated 15.12.2023

Administrative Approval as per DHPF Sl. 3 is hereby accorded for estimate for providing power supply to Travis Francis Cyrina, proprietor: Reeman Harvest at Urdha, Hillhat District under Union Distribution Sub-Division. Union amounting to Rs. 11,28,244.00 (Rupees Eleven Lakh Twenty Eight Thousand Two Hundred and Forty Four) only under deposit works.

Technical sanction may be accorded from your end. The work is to be taken up after observing all official formalities.

Encls: As above

Executive Engineer
Union (Dist) Division
MPTCL, Union

Dated 19/1/23 or 11/1/23


S. L. Khuntia
Supervising Engineer
RI-BHEE (Dist) Circle, Union
Dated Union the ___ Jan, 2024

Home No. 26/PYCL/RI-BHEE/DIST/RI-BHEE/2023-24
Copy to:

- 1. The Chief Engineer, (RI, (RI) MPTCL, Shillong for issue of kind information
- 2. The Asst. Executive Engineer, (RI) MPTCL, Union for information

Supervising Engineer
RI-BHEE (Dist) Circle, Union

**ABSTRACT OF ESTIMATE FOR PROVIDING POWER SUPPLY TO TREVOR FRANCIS LYNGWA AT
UMBIH KOMANG RETREAT UNDER DEPOSIT WORKS**

Sl. No	Particulars	Amount (RM)
1	Construction of 11 KV Line 343001	287000.00
2	Construction of 11/0.4 KV 43 KVA sub-station 232992	231000.00
3	Construction of Brick Wall fencing with Rain shade 302857	202000.00
4	L.T. Metering 25718	260000.00
5	Load Security of CIT for 25 KW @ 1500/KVA = 25 KW x Rm 4500.00	112500.00
6	Application Fee	250.00
7	Total Rs 428479	1850544.00 (15%)
<p align="center">Rupees (Two Million Fifty Three Thousand Eight Hundred and forty four) only</p>		

Four hundred twenty eight thousand five hundred and forty four Rupees only
(Rupee shown below is twenty eight thousand two hundred and forty four Rupees only)


 Assistant District Engineer
 Urban Distribution Sub-Division
 MPPDC, Uman


 Executive Engineer
 Urban Distribution Division
 MPPDC, Uman


 Assistant District Engineer
 Urban Distribution Sub-Division
 MPPDC, Uman



MEGHALAYA ENTERPRISES LIMITED

(Government of Meghalaya Enterprise)

Accounts Department

Corporate Identification No. U40101ML7601900000174

"Lum Jingsai", Shillong

Phone No. 854 - 274274 & Fax No. 854 - 274274

No. ACB/ITM/1-III/0012/976

Date: 12-02-2024

To:

The Executive Engineer,
Union Distribution Division,
MepDCL, Union.

Subj: Acknowledgment receipt.

Ref: Your letter No. MepDCL/EA/IDDT-15/2023-24/1873

dated 01-02-2024.

With reference to the above, I am to acknowledge the following being amount deposited in our MepDCL Deposit Bank Account No. 085100373

Sl	Particulars	Amount (Rs.)	Date of Credit
1	Completion of 11 KV line, 110 x 6V, 43 x 6V substation including civil works for Sub Station, Wiring, Run Study and LT starting for providing power supply to Union Luma Luma, Pochina Boma, Boma of Union.	11,24,744.00	24-02-2024


(S Barch)
Accounts Officer,
(Cash & Bank Section)



UNIAM DISTRIBUTION SUB-DIVISION
UNIAM 791103, BI-BHOI DISTRICT, MEGHALAYA

no. MPDCL/UDSD/25(A)/2023-24/ 4/2/24

Dated the 15th January 2024

To,
Trevor Francis Lyngwa (Proprietor: Rainam Retreat)
Umair village
Bi-Bhoi Dist.

Subj: Construction of 11KV Line, 11KV-4KV, 42MVA Sub-Station at Umair, Bi-Bhoi District under Deposit Works.

Sd.,
Please find enclosed here with the Bill No. 49 Sl. No 49 Dated 15th January 2024 along with approved estimate for Construction of 11KV Line, 11KV-4KV, 42MVA Sub-Station, Brick Wall Floor Mounted Sub-Station Fencing, Rain Shade for Main switch, LT Mousing, Load Security Deposit and application Fee at Umair village, Bi-Bhoi District under Deposit Works an amounting to Rs. 1126244.00 (Rupees Eleven Lakh Twenty Eight Thousand Two Hundred and Forty Four) only. Mode of payment is as below.

Payment may be made through On-line mode by NEFT/RTGS to the account as detailed below:

a) Name of Bank	- State Bank of India.
b) Name of Branch	- Shillong Branch, Shillong
b) Branch Code	- 00181
c) IFSC Code	- SBIN 000181.
d) Name of Account	- MPDCL DEPOSIT WORKS ACCOUNT.
e) Account No.	- 3823607373.
f) GSTIN No	- 17AAICM1935F2J

Details of above payment i.e. (i) Transaction Reference No., (ii) Amount credited and (iii) Date of Transaction may be intimated to the Executive Engineer, Uniam Distribution Division, Uniam along with photo copies of approved estimate.

Kindly note that this Bill stands valid only up to a period of 3 (three) months from the date of issue of this bill after which the amount may vary and the works will be taken only after full payment.

CC Enclosed: As stated

Yours faithfully,


Assistant Executive Engineer,
Uniam Distribution Sub-Division,
MPDCL, Uniam.

no. MPDCL/UDSD/25(A)/2023-24/ 4/2/24 (A)

Dated the 15th January 2024

Copy to:

1. The Executive Engineer, Uniam Distribution Division, MPDCL, Uniam, for favour of kind information and necessary action. Extra copy of Bill is also enclosed here with

o/c


Assistant Executive Engineer

ORIGINAL

Dr No. 49

Dr No. 49

Date 16/01/2024

MEGHALAYA ENERGY CORPORATION LIMITED

STATION Atenthor

Call of Service Connection

For the premises To Travis Francis Lyngma,

Owned Proprietor: Ramesh Lalant, under Dr

Occupied by

	PARTICULARS	Rupers	Rs.
1.	Contribution of 1140 line	342001	00
2.	Contribution of 140 1140 63000 line station	332607	00
3.	Contribution of trunk main fencing with Rain brack	302857	00
4.	L. T. Material	20918	00
5.	Load capacity of CAT for 25400 @ 4955/ft.	123625	00
6.	Appraisal fee	200	00
	<u>Total</u>	<u>1128248</u>	<u>00</u>
	(Rupees Eleven Lacs Twenty Eight Thousand Two Hundred Forty Eight Rupees only)		

[Signature]
 JERRY
 Engineer

Supervisor of
 The Power Distribution Co.
 M/POCL, Shillong

Handwritten notes and text, including a signature, on the right side of the document.

Customer Care

Approved debits for ATOS / NET for an amount of Rs. _____

and Cash / Demand number _____

to be credited to Account number _____

with IFSC Code _____

Customers will be billed by the Terms _____

and Conditions mentioned in the form. HFCB Bank will accept its liability for any consequences arising out of account details provided by the Customer.

Through the HFCB / HFCB and NET can and be placed using following

HFCB 520211012473560656





Mr. TTT

MEGHALAYA POWER DISTRIBUTION CORPORATION LIMITED
OFFICE OF THE ASSISTANT EXECUTIVE ENGINEER
INVESTIGATION & ENFORCEMENT SUB-DIVISION
RIBHOI DISTRIBUTION CIRCLE, MePDCL, UNIAM

No. MePDCL/A&E/EDDCYT/98/2024-25/301

Dated Uniam the 18th October, 2024

To,

The Assistant Executive Engineer,
Uniam Distribution Sub-Division
MePDCL, Uniam.

Subj: Inspection Report of New Metering Unit of SHRI Trevor Francis Lyngwa, Proprietor:
Rainam Retreat (25KW CLT), Unbir, Ribhoi District CONDUCTED ON THE 11.10.2024.

Re:

With reference to the subject cited above, this is to inform you that the office of the undersigned has on the 11.10.2024 inspected the new metering unit of SHRI Trevor Francis Lyngwa, Proprietor: Rainam Retreat (25KW CLT), Unbir, Ribhoi District and the detailed Inspection Report is enclosed herewith for your kind information.

It is to be noted that the installed Meter No. MED99437 is a Thread Through 3PW Whole Current Secant meter and the entire metering unit (metering done on LT side) was found to be as per standard metering practice with an Overall Multiplication Factor (O.M.F) of 1 (one). This consumer is therefore ready for billing purpose.

This is for your kind information and necessary action.

Encl. Inspection Report.

Yours faithfully,

(P. Anson L. Kyrohi)
Assistant Executive Engineer
I & E Sub-Division, Ribhoi (D) Circle
MePDCL, Uniam

No. MePDCL/A&E/EDDCYT/98/2024-25/301(a)

Dated Uniam the 18th October, 2024

Copy to:-

1. The Superintending Engineer, Ribhoi Distribution Circle, MePDCL, Uniam for kind information.
2. The Superintending Engineer, Investigation & Enforcement, MePDCL, Shillong for kind information.
3. The Executive Engineer, Uniam Distribution Division, MePDCL, Uniam for kind information.
4. SHRI Trevor Francis Lyngwa, Proprietor: Rainam Retreat, Unbir, Ribhoi District for kind information.
5. A.F.

ASSISTANT EXECUTIVE ENGINEER

STATE OF TEXAS, DEPARTMENT OF TRANSPORTATION, TEXAS TURNPIKE COMMISSION, FINANCIAL REPORT FOR THE YEAR ENDING 12/31/2014


Line Item	Account	Fund	Object Class	Element	Project	Activity	Account	Element	Project	Activity	Balance						Total
											Actual	Encumbrance	Committed	Unencumbered	Unavailable	Unexpended	
1	Transportation	01	Salaries, Wages, and Benefits	0000	0000	0000	0000	0000	0000	0000	0000	0000	0000	0000	0000	0000	0000

Notes to the financial statements are an integral part of these financial statements and should be read in conjunction with these financial statements.



 Controller

MEGHALAYA POWER DISTRIBUTION CORPORATION LIMITED



Office of the Executive Engineer Umiam Distribution Division, Umiam

CIN:U40301ML2006SOC000394

email:ee.umiam@gmail.com

No.MePDCL/EE/UDDYT-47/2024-257

Dated 27th September, 2024.

To,

The Assistant Executive Engineer,
Umiam Distribution Sub-Division,
MePDCL, Umiam.

Subj: Agreement for supply of electricity at Low Tension to Smt. Trevor Francis Lyngwa, Proprietor:Roisan Retreat, Umbrin, Ri-Bhoi District with a contract Demand of 25.0 (Twenty five) KW.

With reference to the above, please find enclosed herewith a copy of signed Agreement for supply of electricity at Low tension (LT) to Smt. Trevor Francis Lyngwa, Proprietor:Roisan Retreat, Umbrin, Ri-Bhoi District with a contract Demand of 25.0 (Twenty five) KW under Commercial (CLT) category.

The agreement for a contract demand of 25.0 (Twenty five) KW is effective from the date of commissioning i.e.13th September,2024 for a period of 2(two) years. It may be noted that the Transformer Maintenance Charge, for a transformer capacity of 11/0.4KV, 63KVA, is also included in the agreement.

This is for your information and necessary action.

Encls: As stated above.

(E.N.Kharbaki)

Executive Engineer

Dated 27th September, 2024.

Memo No.MePDCL/EE/UDDYT-47/2024-257 792(A)

Copy to:-

1. The Superintending Engineer,Ri-Bhoi Distribution Circle MePDCL Umiam for favour of information.
2. Smt.Trevor Francis Lyngwa, Proprietor:Roisan Retreat, Umbrin, Ri-Bhoi District for favour of information. (Enclosed photo copy of the agreement).
3. The Assistant Executive Engineer, Enforcement & Investigation Sub-Division, MePDCL Umiam for information and necessary action.


Executive Engineer

(6) That the Agreement shall be terminated if the consumer on its part desires it so and gives to the Corporation a prior notice of not less than one month or, on the part of the Corporation, if the consumer has violated any of the terms and conditions of the agreement;

Provided that on the part of the Corporation notice shall be given to the consumer stating the reasons for the proposed termination and giving him opportunity to state his case and his statement, if any, duly considered before the agreement is terminated and the supply of electricity cut off;

(7) The terms and conditions of this Agreement shall be effective from the date of supply of electricity is commenced.

IN WITNESS WHEREOF the parties hereto have set their hands and seals the date, month and year first above written.

The Consumer


(Witness F. Lyngaa)
Witness

I. Signature: 

Name: Bishnu B. Chatterjee

Address: Umbra

For and on behalf of the Corporation


Union Development Officer
M.P.O.C. Umra

I. Signature: 

Name: Sanjiv Kumar Mondal

Address: Shalanga

AGREEMENT FOR SUPPLY OF ELECTRICITY LOW TENSION

CIN NO U40101ML2009SG0008394

AN AGREEMENT made this the 17th day of September of 2024 between Shri Trevor Frank Lyngwa Proprietor :Rainam Retreat and his successors and assigns (hereinafter referred to as "the consumer") of the One Part and the Meghalaya Power Distribution Utility Limited an electricity distribution licensee under the Electricity Act, 2003 and its successors and assigns (hereinafter referred to as the "MePDCL") of the Other Part.

Note: The term 'consumer' includes an individual person (whether male or female), a body of persons, a company, society, firm, association or organization.

WHEREAS, the consumer has applied to the Corporation for supply of electricity to the premises and the Corporation has agreed to give the supply under the terms and conditions hereinafter appearing;

NOW, THEREFORE, the agreement witness -

(1) That the supply shall be given to the premises located at Umóit, M-Bhal District with the consumer as owner/occupier of;

(2) That the supply shall be for the purpose of CLT.

The load whereof shall not exceed 20000 Watts;

(3) That the provisions of the Electricity Act, 2003 and the Regulations, Codes and Orders, including Tariff Orders, as may be made from time to time by the Meghalaya State Electricity Regulatory Commission shall apply and bind the consumers and the Corporation alike;

(4) That the consumer shall regularly and timely pay to the Corporation all charges as may be due for the supply of electricity;

4(a) That the Consumer shall pay the Transformer maintenance charge as stipulated by the licensee and thereby maintenance and replacement of the Transformer on account of failure shall be the responsibility of the Licensee.

(5) That the Agreement shall be for a period of two years and may be renewed for a further period. Provided that supply shall not be terminated by mere efflux of time if the consumer is willing that the Agreement is renewed;



सत्यमेव जयते

INDIA NON JUDICIAL

Government of Meghalaya

₹20

e-Stamp

Certificate No. _____
 Certificate Issued Date _____
 Account Reference _____
 Unique Doc. Reference _____
 Purchased by _____
 Description of Document _____
 Property Description _____
 Consideration Price (Rs.) _____
 First Party _____
 Second Party _____
 Stamp Duty Paid By _____
 Stamp Duty Amount(Rs.) _____

IN-ML 05497003708132W

16-Sep-2024 09:55 PM

IMP ADG JSH/MLSH/17/CHILONG/ML-EKH

EUB/IN-ML/MLSH/MP/17/05497003708132W

: TREVOR FLYNOWA

: Article 3 Agreement Memorandum of an Agreement

: NA

: 0

: (Zero)

: TREVOR FLYNOWA

: M. J. C. THOMAS



: TREVOR FLYNOWA

: 20

: (Twenty Rupees)

सत्यमेव जयते

₹20



IN-ML 05497003708132W