

Civil Hospital Augmentation - Microsoft Excel

Formulas Data Review View

Wrap Text Merge & Center Alignment Number Conditional Formatting as Table Styles Insert

	A	B	C	D	E	F	G
1	ABSTRACT						
2							
3	SL. No.	Description	Amount (Rs)				
4	1	Provisional Estimate for Augmentation of 250 KVA to 500 KVA DT Sub-Station at District Maternity & Child hospital, Tura	1493895.00				
5	2	Provisional estimate for DT Metering Arrangement for 500 KVA	214142.00				
6	3	Cost of Load Security for 130 KVA x @ Rs. 1493.00/KVA (DHT)	194090.00				
7	4	Dismantling of existing 111/0.4 KV, 250 KVA DT	5820.00				
8	TOTAL		1907947.00				
9	(Rupees Nineteen Lakh Seven Thousand Eight Hundred & Eighty) only/-						
10							
11							

SS ABS Dismantling Deprecation Metering

Search

hp

	A	B	C	D	E	F	G
1	<u>ABSTRACT</u>						
2							
3	SL. No.	Description	Amount (Rs)				
4	1	Provisional Estimate for Augmentation of 250 KVA to 500 KVA DT Sub-Station at District Maternity & Child hospital, Tura	1493895.00				
5	2	Provisional estimate for DT Metering Arrangement for 500 KVA	214142.00				
6	3	Cost of Load Security for 130 KVA x @ Rs. 1493.00/KVA (DHT)	194090.00				
7	4	Dismantling of existing 111/0.4 KV, 250 KVA DT	5820.00				
8	TOTAL		+	1907947.00			

(Rupees Nineteen Lakh Seven Thousand Eight Hundred & Eighty) only/-



MEGHALAYA ENERGY CORPORATION LIMITED

(Government of Meghalaya Enterprise)

'Accounts Department'

Corporate Identification No. U40101ML2009SGC008374

"Lum Jingshai", Shillong

Phone No.0364 - 2592155 & Fax No0364 - 2591344

No. ACB/1774/Pt-III/2025/484

Date: 25-08-2025

To,

The Executive Engineer,
Tura Distribution Division,
MePDCL, Tura.

Sub:- Acknowledgement receipt.

Ref:- Your letter No. MePDCL/EE/TDD/A-44/2024-25/203 dated. 19-08-2025.

With reference to the above, I am to acknowledge the following being amount deposited in our MePDCL Deposit Work Account No. 38523607373.

Sl	Particulars	Amount (₹.)	Date of credit
1.	Payment for augmentation of 250KVA to 500KVA DT substation at Tura Civil Hospital.	19,07,947.00	18-08-2025


(S Barch)
Senior Accounts Officer,
(Cash & Bank Section).



MEGHALAYA POWER DISTRIBUTION CORPORATION LIMITED
OFFICE OF THE ADDITIONAL CHIEF ENGINEER (WZ)
HAWAKHANA, TURA - 794001

☎ 03651-223834 → Fax

No. MePDCL/ACE(WZ)/T-508(D)TDC/2020-21/.....

Dated..... Oct. '2021.

To,

The Superintending Engineer,
TDC, MePDCL, Tura.

Ref:- No. MePDCL/SE/TDC/T-47/2020-21/252 Dated: 14th Sept. '2021.

Sub: Administrative Approval of the estimate for providing power supply to Oxygen Plant at Tura Civil Hospital, Tura under Deposit Work.

Administrative approval of the estimate amounting to Rs. 19,37,656.00.00 (Rupees nineteen lakhs thirty seven thousand six hundred and fifty six) only is hereby accorded under Sl. No. 5 vide O/o No. MeECL/CA GA.II/133/2005/Pt/63 Dated 27th October, 2020 for providing power supply to Oxygen Plant at Tura Civil Hospital, Tura under the Executive Engineer, Tura Distribution Division, MePDCL, Tura.

Necessary Technical sanction may be given from your end as per DOFP.
This is for your information and necessary action.

Encl:- as above.

(B. R. Sangma)
Addl. Chief Engineer(WZ).
MePDCL, Tura.

Memo No. MePDCL/ACE(WZ)/T-508(D)TDC/2020-21/...1205...(a) Dated. 7th Oct. '2021.

Copy to :-

1. The Chief Engineer (D) WZ, MePDCL, Tura for kind information.
- ✓ 2. The EE, Tura (D) Division, MePDCL, Tura for information and necessary action.

Addl. Chief Engineer(WZ).

Memo no. MePDCL/EE/TDD/T-24p11/2021-22/346
copy to: The Assistant Executive Engineer
and necessary action. TEDSD for inform

ABSTRACT

	Description	Amount (Rs)
	Estimate Cost of 11 KV Line at Tura Civil hospital, Tura.	152068.00
2	Estimate Cost of 250 KVA DT Sub-Station at Tura Civil hospital, Tura.	^{980135.00} 981928.00
3	Estimate Cost of 250 KVA DT Sub-Station Fencing at Tura Civil hospital, Tura.	189065.00
4	Estimate Cost of DT metering Rain shade at Tura Civil hospital, Tura.	16260.00
5	Estimate Cost of LT Metering Arrangement at Tura Civil hospital, Tura.	^{38178.00} 38927.00
6	Cost of Load security deposit for 250 KVA x Rs. 2247.00 per KVA (GPBS)	561750.00
7	Application fees	200.00
	Total	= Rs. 1940198.00 ^{19,38,656.00}

Ruppes (Nineteen ^{nineteen} lakhs Forty thousand ^{six} One hundred and ninety eight) only.

Signature
20/8/21
Assistant Executive Engineer
Tura East (D) Sub-Division
Me.P.D.C.L, Tura.

checked by-

Signature
4/9/21
Assistant Executive Engineer
Tura Distribution Division
MePDCL, Tura

C/s by :-

Signature
24/09/21
Executive Engineer
Tura Distribution Division
MePDCL, Tura.

APPROVED

Signature
7/10/21